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AGREEMENT

THIS AGREEMENT dated this 11th day of February, 2003, by and between LEON COUNTY, a
political subdivision of the State of Fiorida, hereinafter referred to as the "County” and MCGLYNN
LABORATORIES, INC., hereinafter referred to as the "Contractor.” o

WHEREAS, the County has determined that it would be in the best interest of the citizens of Leon
County, Florida, that the County be able to utilize the services of private persons when such services
cannot be reasonably provided by the County; and

WHEREAS, the County has determined that it would be better to contract for these services than to
hire the necessary personnel to satisfy the needs of the County: and

WHEREAS, in order to secure the lowest cost for these services, the County has sought and
received competitive proposals from contractor for such services.

NOW, THEREFORE, the parties hereto agree as follows:

1. ICES PROVIDED

The Contractor hereby agrees to conduct for the County the Woodville Recharge Basin Aquifer
Protection Study in accordance with the Phase | and Phase Il Scope of Services contained in
Exhibit A. Based upon the findings of Phase I, the Scope of Services for Phase Il may be modified
and agreed upon in writing by both parties. The work shall be performed in accordance with the
time lines contained in Exhibit B.

2.  WORK

Any work to be performed shall be upon the written request of the County Administrator or his
representative, which request shall set forth the commencing date of such work and the time within
which such work shall be completed. . '
The performance of Leon County of any of its obligations under the purchase order or agreement
shall be subject to and contingent upon the availability of funds lawfully expendable for the purposes
of the purchase order or agreement for the current and any future periods provided for within the bid
specifications.

3. IIME

The work to be performed under this contract shalt be commenced within fifteen (15) days of the
Notice to Proceed. All work to be performed under this Contract shall be completed by November 1
2004. If the work to be performed under this Contract is not completed within the time set forth
above, or within such extra time as may be granted by the County, the Contractor shall be deemed
to be in defauit.

Permitting the Contractor to continue and finish the work or any part of it after the expiration of the
contract time allowed, including extensions, if any, shall in no way act as a waiver on the part of
County of the liquidated damages due under the contract.

4.  CONTRACT SUM

The Contractor agrees that for the performance of the services as outlined above, it shall be
remunerated by the County a total sum of $259,500.00 on completion of the work and acceptance
of it as satisfactory. Contractor shall invoice monthly no iater than the 15th of each month based
upon the actual man hours and deliverables for the preceding month,
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PAYMENTS

The County will make such payments within thirty (30) days of submission and approval of invoice
for services. : ‘

TAT

The contractor at all times relevant to this Agreement shall be an independent contractor and in no
event shall the Contractor nor any employees or sub-contractors under it be considered to be
employees of Leon County.

INSURANCE

Contractor shall procure and maintain for the duration of the contract insurance against claims for
injuries to persons or damages to property which may arise from or in connection with the
performance of the work hereunder by the Contractor, his agents, representatives, employees or
subcontractors. The cost of such insurance shall be included in the Contractor’s bid.

A. Minimum Limits of insurance. Contractor shall maintain limits no less than:

1. General Liability: $1,000,000 combined single limit per occurrence for bodily injury,
personal injury and property damage. If Commercial General Liability Insurance or other
form with a generai aggregate limit is used, either the general aggregate limit shall
apply separately to this project/location or the general aggregate limit shall be twice the
required occurrence limit.

2. Automobile Liability: $1,000,000 combined single limit per accident for bodily injury and
property damage. (Non-owned, Hired Car).

3. Workers’ Compensation and Employers Liability: Insurance covering all employees
meeting Statutory Limits in compliance with the applicable state and federal laws and
Employer’s Liability with a limit of $500,000 per accident, $500,000 disease policy limit,
$500,000 disease each employee. Waiver of Subrogation in lieu of Additional Insured
will suffice.

B. Deductibles and Self-Insured Retentions

Any deductibles or self-insured retentions must be declared to and approved by the County.
At the option of the County, either: the insurer shall reduce or eliminate such deductibles or
self-insured retentions as respects the County, its officers, officials, employees and
volunteers; or the Contractor shall procure a bond guaranteeing payment of losses and
related investigations, claim administration and defense expenses.

€. Other Insurance Provisions The policies are to contain, or be endorsed to contain, the
following provisions:

1. General Liability and Automobile Liability Coverages (County is to be named as
Additional Insured).

.a. The County, its officers, officials, employees and volunteers are to be covered as
insureds as respects; liability arising out of activities performed by or on behalf of
the Contractor, including the insured’s general supervision of the Contractor;
products and completed operations of the Contractor; premises owned, occupied
or used by the Contractor; or automobiles owned, leased, hired or borrowed by
the Contractor. The coverage shall contain no special limitations on the scope of
protections afforded the County, its officers, officials, employees or volunteers.
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b. The Contractor's insurance coverage shall be primary insurance as respects the
County, it officers, officials, employees and volunteers. Any insurance of self-
insurance maintained by the County, its officers, officials, employees or
volunteérs shall be excess of the Contractor's insurance and shall not contribute
with it.

c. Any féilufe to comply with reporting provfsions of the policies shall not affect
coverage provided to the county, its officers, officials, employees or volunteers.

d.  The Contractor's insurance shall apply separately to each insured against whom
claims is made or suit is brought, except with respect to the limits of the insurer's
liability.

2. AllCoverages

Each insurance policy required by this clause shall be endorsed to state that coverage
shall not be suspended, voided, canceled by either party, reduced in coverage or in
limits except after thirty (30) days’ prior written notice by certified mail, return receipt
requested, has been given to the County.

D.  Acceptability of Insurers. Insurance is to be placed with insurers with a Best's rating of no
less than A:VII

E.  Verification of Coverage. Contractor shall furnish the County with certificates of insurance
and with original endorsements effecting coverage required by this clause. The certificates
and endorsements for each insurance policy are to be signed by a person authorized by that
insurer to bind coverage on its behalf. All certificates and endorsements are to be received
and approved by the County before work commences. The County reserves the right to
require complete, certified copies of all required insurance policies at any time.

F. Subcontractors. Contractors shall include all subcontractors as insureds under its policies or
shall furnish separate certificates and endorsements for each subcontractor. All coverages for
subconiractors shall be subject to all of the requirements stated herein.

8.  LICENSES

The Contractor shall be responsible for obtaining and maintaining his city or county occupational
license and any licenses required pursuant to the laws of Leon County, the City of Tallahassee, or
the State of Florida. Should the Contractor, by reason of revocation, failure to renew, or any other
reason, fail to maintain his license to operate, the contractor shall be in default as of the date such
license is lost.

9.  ASSIGNMENTS

This Contract shall not be assigned or sublet as a whole or in part without the written consent of the
County nor shall the contractor assign any monies due or to become due to him hereunder without
the previous written consent of the County.

10.  HOLD HARMLESS

The Contractor agrees to indemnify and hold harmless the County from all claims, damages,
liabilities, or suits of any nature whatsoever arising out of, because of, or due to the breach of this
agreement by the Contractor, its delegates, agents or employees, or due to any act or occurrence of
omission or commission of the Contractor, including but not limited to costs and a reasonable
attorney's fee. The County may, at ils sole option, defend itself or aliow the Contractor to provide
the defense. The Contractor acknowledges that ten dollars ($10.00) of the amount paid to the
Contractor is sufficient consideration for the Contractor's indemnification of the County.
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11.  MINORITY BUSINES ERPRISE B IPATI

12.

13.

The Contractor shall meet or exceed the M/WBE participation levels stated in the M/WBE
Participation Statement included as part of the bid response for this project, except when the County
Good Faith Committee approves an exception.

Any "Good Faith Statement” provided by a Contractor shall follow the requirements of the Florida
Statutes, and must demonstrate through documentation that every reasonable effort has been
made to achieve the requested percentage.

For those M/WBE firms listed in their bid, Contractors shall be responsible for securing proof of their
M/WBE certification and providing copies to the County M/WBE Office.

Also required is a monthly reporting system of the work done by and payments made to certified
minority business enterprises as a part of this project. The reports shall detail each invoice
submitted to the County and a break down of payments to all subcontractors therein by MMWBE
classification. .

AUD RECORD D RECORDS ENTI
The Contractor agrees:

a. To establish and maintain books, records, and documents (including electronic storage
media) in accordance with generally accepted accounting procedures and practices, which
sufficiently and properly reflect alf revenues and expenditures of funds provided by the County
under this contract,

b. To retain all client records, financial records, supporting documents, statistical records, and
any other documents (including electronic slorage media) pertinent o this contract for a
period of five (5) years after termination of the contract, or if an audit has been initiated and
audit findings have not been resolved at the end of five (5) years, the records shall be retained
until resolution of the audit findings or any litigation which may be based on the terms of this
contract.

c. Upon completion or termination of the contract and at the request of the County, the
Contractor will cooperate with the County to facilitate the duplication and transfer of any said
records or documents during the required retention period as specified in paragraph 1 above.

d. To assure that these records shall be subject at all reasonable times to inspection, review, or
audit by Federal, state, or other personnel duly authorized by the County.

e Persons duly authorized by the County and Federal auditors, pursuant to 45 CFR, Part
92.36(1)(10), shall have full access to and the right to examine any of provider's contract and
related records and documents, regardless of the form in which kept, at all reasonable times
for as long as records are retained.

f. To include these aforementioned audit and record keeping requirements in all approved
subcontracts and assignments.

MONITORING

To permit persons duly authorized by the County to inspect any records, papers, documents,
facilities, goods, and services of the provider which are relevant to this contract, and interview any
clients and employees of the provider to assure the County of satisfactory performance of the terms
and conditions of this contract.
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Following such evaluation, the County will deliver to the provider a written report of its findings and
will include written recommendations with regard to the provider's performance of the terms and
conditions of this contract, The provider will correct all noted deficiencies identified by the County
within the specified period of time set forth in the recommendations. The provider’s failure to correct
noted deficiencies may, at the sole and exclusive discretion of the County, result in any one or any
combination of the following: (1) the provider being deemed in breach or default of this contract; (2)
the withholding of payments to the provider by the County; and (3) the termination of this contract for
cause,

14. TERMINATIO

Leon County may terminate this Contract without cause, by giving the Contractor thirty (30) days
written notice of termination. Either party may terminate this Contract for cause by giving the other
party hereto thirty (30) days written notice of termination. The County shall not be required to give
Contractor such thirty (30) day written notice if, in the opinion of the County, the Contractor is unable
to perform its obligations hereunder, or if in the County's opinion, the services being provided are
not satisfactory. In such case, the County may immediately terminate the Contract by mailing a
notice of termination to the Contractor.

15. T ME EMENT

In accordance with Section 287.133, Florida Statutes, Contractor hereby certifies that to the best of
his knowledge and belief neither Contractor nor his affiliates has been convicted of a public entity
crime. Contractor and his affiliates shall provide the County with a completed public entity crime
statement form no later than January 15 of each year this agreement is in effect. Violation of this
section by the Contractor shall be grounds for cancellation of this agreement by Leon County.

16. REVISIONS
In any case where, in fuffilling the requirements of this contract or of any guarantee, embraced in or

required thereby it is necessary for the Contractor to deviate from the requirements of the bid,
Contractor shall obtain the prior written consent of the County.

17. CONSTR

The validity, construction, and effect of this Contract shail be governed by the laws of the State of
Florida.

T
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WHERETQ, the parties have set their hands and seals effective the date whereon the last party
executives this Agreement.

CONTRACTOR

WITNESS: ﬁw Z né/u- BY- M\

i—-m;—ft
WITNESS: ; ‘ﬁg; 204 ) E Wt DATE L2¢ 0

Chisle € d&bbott

STATE OF %Q N

COUNTY OF _o.on )
The foregoing instrument Wacknowledged before me this day of FQL , 2003,

(CORPORATE SEAL})

C "@M , of N\LW.HN \Q\a&mgﬂd

{Name of officer or agent, title of officer or“agent) (Name of corporation acknoﬁedging)

By

a é 9\ corporation, on behalf of the corporation.
(State or place of incorporation)

He/she is personally known to me or has produced pL. Du M Q45 ‘50(0 b ' ’)(Jq 0 as

identification. (type of identification)

C\mm SASN Vol

Signature of Notary

Serial Number, If Any

o
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LEON COUNTY, FLORIDA

BY: ﬁw/

Tony a, Chdi/mén
Board of County Commissioners

DATE: "2, 3/0 2

ATTEST:
BOB INZER, CLERK OF THE COURT

County Attorney
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Exhibit A

SCOPE OF SERVICES

PHASE 1
(Three months)

Task 1: Collect and Review Existing Data/Study Area Prioritization
Task 1.1
A comprehensive search will be conducted of all existing data and modeling studies regarding
the Woodville Recharge Basin, including the ecology, hydrology, topography, soils, existing and
proposed land use designations, locations of active and inactive karst features, locations of
existing wells and septic tanks, extent of sewer service areas, etc. within the basin. Information
regarding potential up-gradient sources of water quality degradation that exist outside of the
basin will also be compiled, as well as potential sensitive environmental features down-gradient
of the basin. Meetings will be held with the various stakeholders in the area such as the
Woodville Karst Plain Divers, the Hydrogeology Consortium, the Leon County Science Advisory
Committee, Florida A&M Department of Environmental Science, Leon County Water Resources
Committee, the CoT Sprayfield staff, the CoT water quality monitoring lab, thé Northwest
Florida Water Management District, the Florida Department of Environmental Protection, the
Florida Geological Survey, etc.

A bibliography of all data, scientific studies, reference articles etc. discovered during this search
will be included in the Summary Report due at the end of Phase I . A brief narrative summary of
facts, information, and opinions developed during the above meetings and interviews will also be

provided.

Task 1.2
All acquired data will be analyzed for relevance and completeness to determine what additional
field data and analyses are still needed to develop a thorough understanding of the hydrogeology,

vulnerability and sources of pollution to the Woodville Basin’s aquifer. Where the information

v
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and data obtained is organized into a digital data base with geographic coordinates, it will be
entered into a Geographic Information System (GIS) database that is fully compatible with the
Leon County GIS. The GIS data entered, along with that already in the County’s GIS, will be

utilized for comparison, analysis, and graphic presentation.

The newly developed GIS data, GIS maps of the data, and an inventory/bibliography of such will
be delivered to the County as part of the Phase I Summary Report.

Task 1.3

Utilizing the existing County GIS, along with the new information collected and entered into the
GIS, the sub-basins of the Woodville Recharge Basin will be prioritized for future study, into the
following classes: (1) sub-basins that do not require further study, (2) sub-basins that need only
minor study, and (3) sub-basins that need intensive study.

The methodology and protocol for this prioritization shall be worked out via discussions between

the consultant and County staff.

The results of this sub-basin prioritization will be displayed on a color coded GIS map provided
to the County at the conclusion of Phase One. The digital data to generate the map shall also be

delivered to the County at the same time.

Task 2: Hydrologic Vulnerability Assessment Methodology
Task 2.1: Identify vulnerable areas of the aquifer

For each (and all) of the sub-basins in the Woodville Karst Basin, utilizing existing soils maps
and soil surveys, existing geologic maps, and by meeting with local cave divers, determine and
map (on a County GIS compatible basis} the (1) direct percolation/infiltration potential of the
surficial soils/overburden, (2) the location of karst windows directly into the Floridan aquifer, (3)
the location of filtered/closed karst windows discharging to the aquifer, (4) the area of the sub-
basin collecting and discharging conveyance flow directly to the above karst windows, and (5)

the location of significant conduits within the aquifer.

Utilizing this newly created GIS data and data already in the County GIS, the Woodville sub-

e
OO



Attachment#____ 2 .

AGREEMENT BETWEEN LEON COUNTY AND McGLYNN LABORATORIES, INC. Page_1Q of _ 2}
BC-07-19-02-29

basins will be assessed with respect to the underlying Floridan Aquifer’s vulnerability to both
point (Karst window inflow) [an'd non-point source (in-situ infiltration through overburden to the
undetlying aquifer) contaminants. This set of sub-basin Wlnmability ratings will be dependent
only upon the hydrogeologic; characteristics of the aquifer, the permeability of the overlying
unconsolidated soils and rock, and the topographic concentration of stormwater to karst
windows, and not upon the pollutants, both existing and potential, that may be situated/generated

at the ground surface.

A color coded GIS map and the associated GIS digital data demonstrating the intrinsic
hydrogeologic vulnerabilities of the aquifer to (1) direct percolation/infiltration and to (2) karst
window discharges will be produced and delivered to the County at the conclusion of Phase One
of the Study.

-poin 0 ] uif

An existing conditions in-situ pollution loading map will be developed based on existing
conditions land use maps, known (from the technical literature} pollution loading factors, and on

known (or easily discovered), existing point-source pollution occurring in the Woodyville basin.

A County-GIS compatible existing conditions pollution loading map will be provided to the

County at the conclusion of Phase One.

Based on both the intrinsic hydro-geologic vulnerability of the aquifer (Task 2.1), the existing
conditions areal distribution and intensity of pollutants (Task 2.2), and the probable method of
transport of these pollutants into the aquifer (direct infiltration through overburden or inflow
through karst windows), prioritize the sub-basins and areas within the sub-basins as to the
aquifer’s vulnerability to contamination from existing pollution sources.

A GIS map and digital data showing the Relative Vulnerability of Woodville Sub-Basins to

Contamination from Existihg Pollution Sources will be produced and delivered to the County as

10 : 38
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part of the Phase I draft summary report.

Task 3: Pollutant Loading Analyses Methodology

i ille basin will be i ject

A proposal to install (at a specific Iocation), monitor, and service bulk atmospheric pollution
deposition instruments and a recording tipping bucket rainfall gage will be developed and
provided in the Phase I Summary Report. In Phase II of the study, a data report quantifying
atmospheric pollution deposition and 5-minute-interval rainfall will be provided to the County on
a quarterly basis.

T 2: Sele then monit discharge | arst windows havi

Based upon an analysis of the findings and maps generated in Tagk 2, an appropriate number of
open karst windows with a high vulnerability to pollution from existing sources will be selected
for stormwater runoff water quality monitoring. A list and description of these open karst

windows and the rationale for their selection will be provided in the Phase I Summary Report.

In the subsequent monitoring phase of this study, automated samplers capable of taking flow-
weighted water quality samples during storm events will be placed on these open karst windows

for the duration of the project.

An appropriate number of closed Karst features such as lakes and depressions which have high
vulnerability to pollution from existing sources will be selected for monthly water quality
sampling and simultaneous recording of water stage. These locations and the rationale for their

selection will be provided in the Phase I Summary Report. Monthly monitoring will be proposed

for these locations.

Ta : Septic Tanks

11 : 50
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The technical and scientific literature concerning pollutant loading by septic systems and
pollutant attenuation of soils ungierlying septic drain fields will be reviewed. An effort will be
made to ascertéin/develop reqlistic pollutant loading factors from septic systems to the
underlying aquifer/soils. Existiﬁg County data (property paicejls wiﬁ structural improvements,
Health Depa:rtmént septic tank permits, etc.) will be used to develop a GIS map and data base
showing the locations of the septic systems in the Woodyville basin.

The septic systems mapping and pollution loading methodology that will be used in Phase II to
assess and quantify the impacts of septic systems on the aquifer will be presented in the Phase I

Summary Report.

4: Cit Tal T iel
The piezometric level of groundwater on and adjacent to the sprayfield, incoming effluent water
quality, monitoring well groundwater water quality, and other relevant data on the CoT

Sprayfield will be collected and assessed. Technical and scientific literature on the pollution

effects of sprayfields on sandy soils will be researched for their relevance.

The important findings of the above investigation will be set forth in the Phase One Summary
Report.

A field monitoring and study plan - (1) to accurately define the piezometric levels of the aquifer
and the direction of groundwater flow down gradient from the CoT Sprayfield and (2) to assess
the sprayfield’s effects/impacts on the water quality of the down gradient aquifer will be
developed and set forth in the Phase I Summary Report.

3.5: effects on the aqui
Local land use data (GIS maps and tabular data) will be collected and organized so that it can be
utilized to examine its effects on water quality in the Woodville aquifer. A study plan and

methodology to quantify the effects of various land use schemes on aquifer water quality will be

set forth in the Phase One Summary Report.

12



Attachment # Z.,

AGREEMENT BETWEEN LEON COUNTY AND McGLYNN LABORATORIES, INC.  Page_13  of 2.1
BC-07-19-02-29

A field monitoring plan to ascertain the water quality impacts on the down gradient aquifer of
waste water treatment plant residuals being applied to lands within the Woodville Recharge

Basin - shall be proposed in the Phase One Summary Report.

e of th i t Basi uif the 1 i irecti

Existing potentiometric elevation data on the Woodville aquifer will be collected and reviewed.
Subsequent to review of this data, a specific water well sampling scheme to further define/refine
the potentiometric surface of the aquifer will be proposed. The goal of this monitoring effort will
be to accurately define the direction of groundwater flow within the Woodville Karst Basin,
especially in the area between the CoT Sprayfield, the St. marks River, and the Leon County Line
north of Waukulla Springs .

The maps and data discovered, as well as the proposed potentiometric surface mapping and

monitoring program, will be presented in the Phase I Summary Report.

Task 3.7: Select the analytes/pollutants that will be studied and monitored to best understand the
existing and potential pollution of the Woodville Basin Aquifer and how to best assure the

tectt uife
The types of contaminants reaching the aquifer are a result both of the pollutant source and the
path and mechanism by which the contaminant is transported to and through the aquifer. Water
transported pollutants either percolate and diffuse through the overlying soils where they can be
altered, retained, or removed or they are transported directly into the aquifer by flowing into and
through a karst window. Conservative pollutants are those that are not affected as they travel
through soil.
In their study of the Floridan Aquifer, the NWFWMD used the conservative pollutant, Nitrate-
Nitrite, as a tracer. Other examples of tracers include Chloride, Caffeine and Coprostanol (a
metabolite of cholesterol). Additional analytes that could be monitored include: Physical-
Chemical: Water Temperature; Tﬁrbidity (NTU); Dissolved Oxygen (mg/L); Percent Saturation;
pH; Conductivity. Laboratory Chemistry: Turbidity (NTU); True Color (PtCo Units); Alkalinity

13 ' 5O
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(mg/L); Chloride (mg/L); TSS, Residues; TDS, Residues; Ortho-Phosphorus (mg/L, filtered in
the field); Total Phosphorus (TP, mg/L); Total Inorganic Phosphorus (TIP, mg/L); Nitrite
(mg/L); Nitrate + Nitrite (mg;L); Nitrate (mg/L); Total Iﬁorganic Nitrogen (TIN, mg/L); TIN/TIP
Ratio; Ammonia (mg/L); Total Kjeldah Nitrogen (TKN, mg/L); Total Nitrogen (TN), mg/L);
Chlorophylls (mg/L); Organic Carbons (TOC, DOC and POC mg/L); Semi-volatile Organics
(ug/L); Pesticides; Herbicides (ug/L); Heavy Metals (ug/L): Fecal and Total Coliforms; Stable
isotopes of Phosphorus, Nitrogen Carbon and Oxygen.

A limited suite of the above pollutants and parameters will be recommended for monitoring and
study during Phase I1. The Summary Report wiil list the parameters chosen and also include a
brief explanation as to why they are of specific value to this study.

Task 4: Phase I Draft Summary Report

A draft summary report will be prepared to summarize and present the information, analyses,
methodologies for further study, and work efforts called for in Tasks 1, 2, and 3 above. The
report will propose specific stﬁdy‘ efforts and methodolo gies for appropriately investigating the
two classes of sub-basins: those needing only minor study, and those needing intensive study.
The report, along with a proposed Phase 1I Scope of Work will be submitted to Leon County for
review and approval.

Subsequent to County approval, a public meeting will be held in the Woodville Area to present
the findings of Phase I and the proposed Phase II Scope of Work to the public. The input
resulting from the public meeting will be considered at a subsequent meeting with County Staff

and, where appropriate, integrated into the Phase II Scope of work..

Task 5: Phase 1 Final Summary Report

After review and approval of the draft summary report by Leon County, a Final Summary Report
of Phase I will be prepared, including any modifications requested by Leon County to the draft,

report. Five color copies of this report will be provided.

The costs associated with the various tasks of Phase I are itemized on Exhibit B.

14
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Attachment # 21

Woodville recharge Basin Aquifer Protection Study Page 16 o 2|
BC-07-19-02-29
Projected Fee Schedule for Phase 11
Prepared By
Meglynn Laboratories Inc.
Task Item Cost Task Cost
Task 6: Water Quality Sampling/Data Collection/'Well Installation
in the Woodville Recharge Basin (12 months)
6.1 $87,000.00
6.2 $30,000.00
6.3 $11,886.00
Total Task 6 $128,886.00
Task 7: Hydrologic Vulnerability Assessment in the Woodville Recharge Basin (12 month)
7.1 $10,000.00
7.2 $1,000.00
7.3 $5,000.00
7.4 $5,000.00
7.5 $5,000.00
7.6 $1,000.00
7.7 $1,000.00
7.8 $2,000.00
7.9 $500.00
7.10 $500.00
Total Task 7 $31,000.00
Task 8: GIS Mapping (Begins after data collection)
8.1 $2,000.00
Total Task 8 $2,000.00
Task 9: Pollutant Loading Analyses (Begins after data collection)
9.1
9.1.1 $£2.000.00
912 $700.00
9.2
921 $5,000.00
922 $500.00
923 $250.00
924  §1,000.00
9.3
93.1 $5,000.00
932  $3,000.00
9.3.3 $1,000.00
Total Task 9 . $18,450.00



Task 10: Proposed Mitigation Options/i’rclhnina:y Cost Estimates

10.1 $15,750.00
10.2 $2,000.00 . .
Total Task 10

Task 11: Phase 2 Draft Report
Task 12: Public Involvement

Task 13: Aquifer Protection Study Report

Total Cost A Tasks Phase I1

Attachment # _____2_,____

Page_]_Lof & |

$17,750.00
$13,000.00
$4,000.00

$9,000.00

$224,086.00



Attachments 2.

Page _Z_O__ °f—&J\,
Woodville Recharge Basin Aquifer Protection Study

BC-07-19-02-29

Summary of Contracted Work Efforts

Phase |
1. McGlynn Laboratories Inc $14,072.00 39.7%
(W/MBE Phase | Total)
2. Subconsultants
a. URS $21,342.00 60.3%

Phase | Total:  $35,414.00

Phase H
Anticipated Tasks 6 through 13 Phase Il Total:  $224,086.00
Project Total
Tasks 1 through 13 $259,500.00
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